We are bidding the ALCOSAN Primary Sedimentation Tank E-4 “General” package on Thursday, February 4th at 11:00 am EST.

If you are interested, we will need your proposal **sometime on Tuesday, February 2nd.**

This is an all-union project with a Project Labor Agreement.

The published rates are issued in the Contract Provisions (Article 3.78) per the PA Prevailing Wage Act (Article 7).

The project starts April of 2027 with a duration of 35-months (1,057 calendar days).

You must include all escalation labor-material-equipment-subcontractor costs as required for your work within the project schedule.

It is a Lump Sum bid. With eleven unit prices related to concrete and site work. No alternates.

Our bid team is as follows for the scopes of work indicated:

Dave DeChicchis - ddechicchis@mascaroconstruction.com - 412-290-5646 - Building Demolition, Precast Concrete, Masonry, Rough Carpentry, WP, PVC Membrane Roofing, HM Doors, Access Doors, Skylights, Louvers, Painting, Plastic Sheet Liner, Signage, and 41 22 23 Hoists-Trolleys-Monorails

Glenn Gmitter - ggmitter@mascaroconstruction.com - 412-439-4820 - Concrete work

Jamie Sawich - jsawich@mascaroconstruction.com - 412-863-4090 - Structural Steel, Metal Fabrications, Aluminum Railings, and Fiberglass work (grating, railing, etc)

Andy Vaughn - avaughan@mascaroconstruction.com - 412-863-4215 - Earthwork and related, Asphalt Paving, Fence, Landscape, Site Utilities

Ryan Kilhoffer - rkilhoffer@mascaroconstruction.com - 412-863-4247 - Auger-Cast Piles and Support of Excavation

Brad Lomago - blomago@mascaroconstruction.com - 412-863-4153 - Process Mechanical